
Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

1 0201001 Clearing and Grubbing LUMP SUM 1 $40,000.00 $40,000.00 $6,000.00 $6,000.00 $20,000.00 $20,000.00

2 0202002 Earth Excavation CUBIC YD 550 $20.00 $11,000.00 $12.60 $6,930.00 $1.00 $550.00

3 0202202  Channel Excavation - Earth CUBIC YD 160 $25.00 $4,000.00 $38.00 $6,080.00 $1.00 $160.00

4 0202216A Excavation & Reuse of Existing Channel Bottom Material CUBIC YD 25 $40.00 $1,000.00 $195.00 $4,875.00 $100.00 $2,500.00

5 0202529 Cut Bituminous Concrete Pavement LINEAR FT 80 $2.00 $160.00 $2.00 $160.00 $2.00 $160.00

6 0202594 Reset Monument EACH 1 $300.00 $300.00 $200.00 $200.00 $1,000.00 $1,000.00

7 0203003 Structure Excavation – Earth (Complete) CUBIC YD 1050 $32.00 $33,600.00 $30.00 $31,500.00 $1.00 $1,050.00

8 0203101 Structure Excavation – Rock (Complete) CUBIC YD 85 $1.00 $85.00 $45.00 $3,825.00 $1.00 $85.00

9 0204151A Handling Water LUMP SUM 1 $23,000.00 $23,000.00 $40,000.00 $40,000.00 $25,000.00 $25,000.00

10 0205001 Trench Excavation 0’-4’ Deep                   CUBIC YD 13 $15.00 $195.00 $44.00 $572.00 $1.00 $13.00

11 0205003 Trench Excavation 0’-10’ Deep CUBIC YD 24 $17.00 $408.00 $48.00 $1,152.00 $1.00 $24.00

12 0207002 Borrow CUBIC YD 150 $1.00 $150.00 $20.00 $3,000.00 $1.00 $150.00

13 0209001 Formation of Subgrade     SQUARE YD 1275 $1.00 $1,275.00 $6.20 $7,905.00 $1.00 $1,275.00

14 0212002 Subbase                 CUBIC YD 285 $35.00 $9,975.00 $49.70 $14,164.50 $35.00 $9,975.00

15 0213011 Granular Fill    CUBIC YD 85 $60.00 $5,100.00 $63.00 $5,355.00 $1.00 $85.00

16 0216002A Pervious Structure Backfill                  CUBIC YD 530 $44.00 $23,320.00 $52.30 $27,719.00 $1.00 $530.00

17 0219001 Sedimentation Control System LINEAR FT 550 $4.00 $2,200.00 $2.15 $1,182.50 $10.00 $5,500.00

18 0304002 Processed Aggregate Base                CUBIC YD 145 $60.00 $8,700.00 $81.00 $11,745.00 $40.00 $5,800.00

19 0406171A HMA S0.5       TON 150 $130.00 $19,500.00 $133.00 $19,950.00 $150.00 $22,500.00

20 0406172 HMA S0.375      TON 150 $135.00 $20,250.00 $138.00 $20,700.00 $150.00 $22,500.00

21 0406236 Material for Tack Coat    GALLON 130 $10.00 $1,300.00 $10.20 $1,326.00 $1.00 $130.00

22 0503890A Removal of Existing Bridge LUMP SUM 1 $16,000.00 $16,000.00 $6,000.00 $6,000.00 $104,278.00 $104,278.00

23 0507001  Type  “C” Catch Basin EACH 1 $2,400.00 $2,400.00 $1,865.00 $1,865.00 $4,000.00 $4,000.00

24 0507781  Reset Manhole               EACH 3 $200.00 $600.00 $550.00 $1,650.00 $1,000.00 $3,000.00

25 0507831 Convert Catch Basin to Manhole EACH 1 $1,300.00 $1,300.00 $700.00 $700.00 $1,500.00 $1,500.00

26 0601003 Class “ A” Concrete CUBIC YD 161 $550.00 $88,550.00 $365.00 $58,765.00 $1,200.00 $193,200.00

27 0601125  Precast Concrete Box Culvert    LINEAR FT 47 $1,100.00 $51,700.00 $960.00 $45,120.00 $2,500.00 $117,500.00

28 0602002 Deformed Steel Bars POUNDS 12960 $1.70 $22,032.00 $0.80 $10,368.00 $2.00 $25,920.00

29 0651001 Bedding Material    CUBIC YD 2 $25.00 $50.00 $110.00 $220.00 $1,000.00 $2,000.00

30 0651011   12” R.C. Pipe                   LINEAR FT 8 $100.00 $800.00 $60.00 $480.00 $100.00 $800.00

31 0651015    24” R.C. Pipe LINEAR FT 10 $100.00 $1,000.00 $80.00 $800.00 $200.00 $2,000.00

32 0652013  24” R.C. Culvert End EACH 1 $1,000.00 $1,000.00 $750.00 $750.00 $1,500.00 $1,500.00

33 0703012 Modified Riprap CUBIC YD 8 $80.00 $640.00 $260.00 $2,080.00 $150.00 $1,200.00

34 0707001 Membrane Waterproofing (Woven Glass Fabric) SQUARE YD 88 $60.00 $5,280.00 $51.00 $4,488.00 $1.00 $88.00

35 0708001 Dampproofing             SQUARE YD 200 $5.00 $1,000.00 $12.00 $2,400.00 $1.00 $200.00

36 0714050A Temporary Earth Retaining System SQUARE FT 1700 $25.00 $42,500.00 $50.00 $85,000.00 $1.00 $1,700.00

37 0815001 Bituminous Concrete Lip Curbing LINEAR FT 800 $4.00 $3,200.00 $4.35 $3,480.00 $7.00 $5,600.00

38 0822001A Temporary Precast Concrete Barrier Curb LINEAR FT 520 $20.00 $10,400.00 $35.00 $18,200.00 $1.00 $520.00

39 0822002A Relocated Temporary Precast Concrete Barrier Curb LINEAR FT 640 $5.00 $3,200.00 $4.00 $2,560.00 $1.00 $640.00

40 0910169 Metal Beam Rail (Type R-B 350 System 6) LINEAR FT 175 $130.00 $22,750.00 $100.00 $17,500.00 $50.00 $8,750.00

VEND 1 VEND 2

Hugo Key & Sons, Inc.                    

Newport, RI     #8406

VEND 3

DeRita & Sons Constr.           

Middletown, CT     #4240

Folsom Construction                          

S. Windsor, CT     #7776



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

VEND 1 VEND 2

Hugo Key & Sons, Inc.                    

Newport, RI     #8406

VEND 3

DeRita & Sons Constr.           

Middletown, CT     #4240

Folsom Construction                          

S. Windsor, CT     #7776

41 0910170  Metal Beam Rail (Type R-B 350) LINEAR FT 88 $30.00 $2,640.00 $22.20 $1,953.60 $30.00 $2,640.00

42 0910172 Metal Beam Rail (Type R-B 350 System 5) LINEAR FT 50 $40.00 $2,000.00 $34.00 $1,700.00 $30.00 $1,500.00

43 0911923 R-B End Anchorage – Type I EACH 3 $1,200.00 $3,600.00 $920.00 $2,760.00 $1,200.00 $3,600.00

44  0911924 R-B End Anchorage – Type II EACH 1 $1,100.00 $1,100.00 $895.00 $895.00 $1,200.00 $1,200.00

45 0912496A Remove Wood Rail LINEAR FT 130 $5.00 $650.00 $2.20 $286.00 $5.00 $650.00

46 0912503 Remove Metal Beam Rail LINEAR FT 260 $6.00 $1,560.00 $7.20 $1,872.00 $2.00 $520.00

47 0913003A 4’ Polyvinyl Chloride Chain Link Fence LINEAR FT 132 $92.00 $12,144.00 $46.00 $6,072.00 $10.00 $1,320.00

48 0921001A Concrete Sidewalk           SQUARE FT 1080 $8.00 $8,640.00 $11.00 $11,880.00 $12.00 $12,960.00

49 0944002 Furnishing and Placing Topsoil SQUARE YD 1460 $1.00 $1,460.00 $6.25 $9,125.00 $1.00 $1,460.00

50 0950005 Turf Establishment                      SQUARE YD 1460 $1.50 $2,190.00 $1.40 $2,044.00 $1.00 $1,460.00

51 0950040 Conservation Seeding for Slopes SQUARE YD 45 $5.00 $225.00 $1.85 $83.25 $1.00 $45.00

52 0969060A Construction Field Office, Small                     MONTH 16 $600.00 $9,600.00 $2,010.00 $32,160.00 $1.00 $16.00

53 097006A Trafficperson (Municipal Police Officer) EST 1 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00

54 0970007A Trafficperson (Uniformed Flagger) HOURLY 160 $1.00 $160.00 $32.00 $5,120.00 $1.00 $160.00

55 0971001A Maintenance and Protection of Traffic LUMP SUM 1 $5,000.00 $5,000.00 $20,000.00 $20,000.00 $25,000.00 $25,000.00

56 0975002 Mobilization LUMP SUM 1 $30,000.00 $30,000.00 $69,898.15 $69,898.15 $35,000.00 $35,000.00

57 0977001 Traffic Cone EACH 20 $20.00 $400.00 $13.30 $266.00 $1.00 $20.00

58 0978002 Traffic Drum                   EACH 20 $80.00 $1,600.00 $83.00 $1,660.00 $1.00 $20.00

59 0980001A Construction Staking LUMP SUM 1 $8,500.00 $8,500.00 $5,000.00 $5,000.00 $15,000.00 $15,000.00

60 1020040A Temporary Illumination LUMP SUM 1 $3,000.00 $3,000.00 $3,060.00 $3,060.00 $10,000.00 $10,000.00

61 1118051A Temporary Signalization (Site No.1) LUMP SUM 1 $15,000.00 $15,000.00 $20,100.00 $20,100.00 $20,000.00 $20,000.00

62 1205216 Type DE-7C Delineator                   EACH 26 $20.00 $520.00 $16.75 $435.50 $1.00 $26.00

63 1210101   4” White Epoxy Resin Pavement Markings LINEAR FT 800 $1.00 $800.00 $1.55 $1,240.00 $0.50 $400.00

64 1210102 4” Yellow Epoxy Resin Pavement Markings   LINEAR FT 800 $1.00 $800.00 $1.55 $1,240.00 $0.50 $400.00

65 1210105 Epoxy Resin Pavement Markings, Symbols and Legends SQUARE FT 20 $8.00 $160.00 $7.70 $154.00 $5.00 $100.00

66 1212001 Temporary Plastic Pavement Marking Tape – 4” Yellow LINEAR FT 1500 $2.00 $3,000.00 $1.80 $2,700.00 $0.20 $300.00

67 1212002 Temporary Plastic Pavement Marking Tape – 4” White                     LINEAR FT 220 $2.00 $440.00 $1.80 $396.00 $0.20 $44.00

68 1220011A Construction Signs – Type III Reflective Sheeting SQUARE FT 250 $20.00 $5,000.00 $6.45 $1,612.50 $1.00 $250.00

69 1401973A Concrete Encasement (Sanitary Sewer) CUBIC YD 16 $250.00 $4,000.00 $790.00 $12,640.00 $500.00 $8,000.00

70 1807010 Temporary Impact Annenuation System Type A Module EACH 4 $300.00 $1,200.00 $290.00 $1,160.00 $1.00 $4.00

71 1807011 Temporary Impact Annenuation System Type A Module EACH 4 $300.00 $1,200.00 $290.00 $1,160.00 $1.00 $4.00

72 1807107 Relocation of Temporary Impact Attenuation System Type A Module EACH 4 $200.00 $800.00 $70.00 $280.00 $1.00 $4.00

73 1807108 Relocation of Temporary Impact Attenuation System Type A Module EACH 4 $200.00 $800.00 $70.00 $280.00 $1.00 $4.00

$620,109.00 $708,000.00 $747,490.00GRAND TOTAL - BID ITEMS #1-73 INCLUSIVE:



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

1 0201001 Clearing and Grubbing LUMP SUM 1

2 0202002 Earth Excavation CUBIC YD 550

3 0202202  Channel Excavation - Earth CUBIC YD 160

4 0202216A Excavation & Reuse of Existing Channel Bottom Material CUBIC YD 25

5 0202529 Cut Bituminous Concrete Pavement LINEAR FT 80

6 0202594 Reset Monument EACH 1

7 0203003 Structure Excavation – Earth (Complete) CUBIC YD 1050

8 0203101 Structure Excavation – Rock (Complete) CUBIC YD 85

9 0204151A Handling Water LUMP SUM 1

10 0205001 Trench Excavation 0’-4’ Deep                   CUBIC YD 13

11 0205003 Trench Excavation 0’-10’ Deep CUBIC YD 24

12 0207002 Borrow CUBIC YD 150

13 0209001 Formation of Subgrade     SQUARE YD 1275

14 0212002 Subbase                 CUBIC YD 285

15 0213011 Granular Fill    CUBIC YD 85

16 0216002A Pervious Structure Backfill                  CUBIC YD 530

17 0219001 Sedimentation Control System LINEAR FT 550

18 0304002 Processed Aggregate Base                CUBIC YD 145

19 0406171A HMA S0.5       TON 150

20 0406172 HMA S0.375      TON 150

21 0406236 Material for Tack Coat    GALLON 130

22 0503890A Removal of Existing Bridge LUMP SUM 1

23 0507001  Type  “C” Catch Basin EACH 1

24 0507781  Reset Manhole               EACH 3

25 0507831 Convert Catch Basin to Manhole EACH 1

26 0601003 Class “ A” Concrete CUBIC YD 161

27 0601125  Precast Concrete Box Culvert    LINEAR FT 47

28 0602002 Deformed Steel Bars POUNDS 12960

29 0651001 Bedding Material    CUBIC YD 2

30 0651011   12” R.C. Pipe                   LINEAR FT 8

31 0651015    24” R.C. Pipe LINEAR FT 10

32 0652013  24” R.C. Culvert End EACH 1

33 0703012 Modified Riprap CUBIC YD 8

34 0707001 Membrane Waterproofing (Woven Glass Fabric) SQUARE YD 88

35 0708001 Dampproofing             SQUARE YD 200

36 0714050A Temporary Earth Retaining System SQUARE FT 1700

37 0815001 Bituminous Concrete Lip Curbing LINEAR FT 800

38 0822001A Temporary Precast Concrete Barrier Curb LINEAR FT 520

39 0822002A Relocated Temporary Precast Concrete Barrier Curb LINEAR FT 640

40 0910169 Metal Beam Rail (Type R-B 350 System 6) LINEAR FT 175

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

$5,000.00 $5,000.00 $60,000.00 $60,000.00 $25,000.00 $25,000.00

$21.00 $11,550.00 $24.00 $13,200.00 $14.00 $7,700.00

$14.00 $2,240.00 $25.00 $4,000.00 $14.00 $2,240.00

$70.00 $1,750.00 $40.00 $1,000.00 $30.00 $750.00

$4.00 $320.00 $2.00 $160.00 $6.00 $480.00

$500.00 $500.00 $618.00 $618.00 $300.00 $300.00

$27.00 $28,350.00 $21.00 $22,050.00 $20.00 $21,000.00

$40.00 $3,400.00 $110.00 $9,350.00 $60.00 $5,100.00

$48,000.00 $48,000.00 $40,000.00 $40,000.00 $25,000.00 $25,000.00

$20.00 $260.00 $10.00 $130.00 $20.00 $260.00

$20.00 $480.00 $10.00 $240.00 $25.00 $600.00

$12.00 $1,800.00 $2.00 $300.00 $20.00 $3,000.00

$2.00 $2,550.00 $3.00 $3,825.00 $6.00 $7,650.00

$33.00 $9,405.00 $40.00 $11,400.00 $32.00 $9,120.00

$63.00 $5,355.00 $58.00 $4,930.00 $32.00 $2,720.00

$58.00 $30,740.00 $46.00 $24,380.00 $40.00 $21,200.00

$3.00 $1,650.00 $7.00 $3,850.00 $3.00 $1,650.00

$44.00 $6,380.00 $50.00 $7,250.00 $30.00 $4,350.00

$125.00 $18,750.00 $130.00 $19,500.00 $130.00 $19,500.00

$130.00 $19,500.00 $140.00 $21,000.00 $135.00 $20,250.00

$5.00 $650.00 $10.00 $1,300.00 $10.00 $1,300.00

$10,000.00 $10,000.00 $27,000.00 $27,000.00 $30,000.00 $30,000.00

$3,100.00 $3,100.00 $2,500.00 $2,500.00 $3,000.00 $3,000.00

$550.00 $1,650.00 $600.00 $1,800.00 $1,800.00 $5,400.00

$1,500.00 $1,500.00 $1,500.00 $1,500.00 $3,000.00 $3,000.00

$775.00 $124,775.00 $700.00 $112,700.00 $500.00 $80,500.00

$1,300.00 $61,100.00 $1,140.00 $53,580.00 $1,600.00 $75,200.00

$2.00 $25,920.00 $1.50 $19,440.00 $1.25 $16,200.00

$55.00 $110.00 $30.00 $60.00 $50.00 $100.00

$50.00 $400.00 $130.00 $1,040.00 $40.00 $320.00

$75.00 $750.00 $130.00 $1,300.00 $45.00 $450.00

$1,000.00 $1,000.00 $1,500.00 $1,500.00 $800.00 $800.00

$95.00 $760.00 $150.00 $1,200.00 $60.00 $480.00

$50.00 $4,400.00 $50.00 $4,400.00 $58.00 $5,104.00

$13.00 $2,600.00 $11.00 $2,200.00 $5.00 $1,000.00

$50.00 $85,000.00 $35.00 $59,500.00 $123.00 $209,100.00

$5.00 $4,000.00 $5.00 $4,000.00 $4.50 $3,600.00

$16.00 $8,320.00 $24.00 $12,480.00 $35.00 $18,200.00

$4.00 $2,560.00 $6.00 $3,840.00 $6.00 $3,840.00

$135.00 $23,625.00 $127.00 $22,225.00 $127.00 $22,225.00

VEND 5 VEND 6

Arborio Corporation  

Cromwell, CT  #0706

Trade Mark Contractors                      

Bristol, CT     #xxxx

Guerrera Construction                     

Oxford, CT     #xxxx

VEND 4



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

41 0910170  Metal Beam Rail (Type R-B 350) LINEAR FT 88

42 0910172 Metal Beam Rail (Type R-B 350 System 5) LINEAR FT 50

43 0911923 R-B End Anchorage – Type I EACH 3

44  0911924 R-B End Anchorage – Type II EACH 1

45 0912496A Remove Wood Rail LINEAR FT 130

46 0912503 Remove Metal Beam Rail LINEAR FT 260

47 0913003A 4’ Polyvinyl Chloride Chain Link Fence LINEAR FT 132

48 0921001A Concrete Sidewalk           SQUARE FT 1080

49 0944002 Furnishing and Placing Topsoil SQUARE YD 1460

50 0950005 Turf Establishment                      SQUARE YD 1460

51 0950040 Conservation Seeding for Slopes SQUARE YD 45

52 0969060A Construction Field Office, Small                     MONTH 16

53 097006A Trafficperson (Municipal Police Officer) EST 1

54 0970007A Trafficperson (Uniformed Flagger) HOURLY 160

55 0971001A Maintenance and Protection of Traffic LUMP SUM 1

56 0975002 Mobilization LUMP SUM 1

57 0977001 Traffic Cone EACH 20

58 0978002 Traffic Drum                   EACH 20

59 0980001A Construction Staking LUMP SUM 1

60 1020040A Temporary Illumination LUMP SUM 1

61 1118051A Temporary Signalization (Site No.1) LUMP SUM 1

62 1205216 Type DE-7C Delineator                   EACH 26

63 1210101   4” White Epoxy Resin Pavement Markings LINEAR FT 800

64 1210102 4” Yellow Epoxy Resin Pavement Markings   LINEAR FT 800

65 1210105 Epoxy Resin Pavement Markings, Symbols and Legends SQUARE FT 20

66 1212001 Temporary Plastic Pavement Marking Tape – 4” Yellow LINEAR FT 1500

67 1212002 Temporary Plastic Pavement Marking Tape – 4” White                     LINEAR FT 220

68 1220011A Construction Signs – Type III Reflective Sheeting SQUARE FT 250

69 1401973A Concrete Encasement (Sanitary Sewer) CUBIC YD 16

70 1807010 Temporary Impact Annenuation System Type A Module EACH 4

71 1807011 Temporary Impact Annenuation System Type A Module EACH 4

72 1807107 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

73 1807108 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

GRAND TOTAL - BID ITEMS #1-73 INCLUSIVE:

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

VEND 5 VEND 6

Arborio Corporation  

Cromwell, CT  #0706

Trade Mark Contractors                      

Bristol, CT     #xxxx

Guerrera Construction                     

Oxford, CT     #xxxx

VEND 4

$22.00 $1,936.00 $23.00 $2,024.00 $23.00 $2,024.00

$60.00 $3,000.00 $39.00 $1,950.00 $39.00 $1,950.00

$1,100.00 $3,300.00 $1,125.00 $3,375.00 $1,125.00 $3,375.00

$1,050.00 $1,050.00 $1,030.00 $1,030.00 $1,025.00 $1,025.00

$12.00 $1,560.00 $5.00 $650.00 $5.00 $650.00

$8.00 $2,080.00 $4.00 $1,040.00 $4.00 $1,040.00

$105.00 $13,860.00 $90.00 $11,880.00 $90.00 $11,880.00

$9.00 $9,720.00 $12.00 $12,960.00 $9.00 $9,720.00

$8.00 $11,680.00 $10.00 $14,600.00 $4.00 $5,840.00

$2.00 $2,920.00 $2.00 $2,920.00 $1.00 $1,460.00

$10.00 $450.00 $10.00 $450.00 $2.00 $90.00

$1,500.00 $24,000.00 $500.00 $8,000.00 $2,000.00 $32,000.00

$12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00

$35.00 $5,600.00 $45.00 $7,200.00 $50.00 $8,000.00

$13,000.00 $13,000.00 $3,000.00 $3,000.00 $20,000.00 $20,000.00

$50,000.00 $50,000.00 $80,000.00 $80,000.00 $20,000.00 $20,000.00

$10.00 $200.00 $20.00 $400.00 $8.00 $160.00

$44.00 $880.00 $100.00 $2,000.00 $10.00 $200.00

$7,000.00 $7,000.00 $15,000.00 $15,000.00 $6,000.00 $6,000.00

$3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,500.00 $3,500.00

$15,000.00 $15,000.00 $16,000.00 $16,000.00 $15,000.00 $15,000.00

$12.00 $312.00 $20.00 $520.00 $8.00 $208.00

$1.00 $800.00 $1.00 $800.00 $1.00 $800.00

$1.00 $800.00 $1.00 $800.00 $1.00 $800.00

$8.00 $160.00 $8.00 $160.00 $7.50 $150.00

$2.00 $3,000.00 $2.00 $3,000.00 $1.75 $2,625.00

$2.00 $440.00 $2.00 $440.00 $1.75 $385.00

$10.00 $2,500.00 $20.00 $5,000.00 $30.00 $7,500.00

$600.00 $9,600.00 $900.00 $14,400.00 $200.00 $3,200.00

$300.00 $1,200.00 $400.00 $1,600.00 $500.00 $2,000.00

$300.00 $1,200.00 $400.00 $1,600.00 $800.00 $3,200.00

$100.00 $400.00 $100.00 $400.00 $200.00 $800.00

$100.00 $400.00 $100.00 $400.00 $250.00 $1,000.00

$763,248.00 $809,347.00 $836,271.00



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

1 0201001 Clearing and Grubbing LUMP SUM 1

2 0202002 Earth Excavation CUBIC YD 550

3 0202202  Channel Excavation - Earth CUBIC YD 160

4 0202216A Excavation & Reuse of Existing Channel Bottom Material CUBIC YD 25

5 0202529 Cut Bituminous Concrete Pavement LINEAR FT 80

6 0202594 Reset Monument EACH 1

7 0203003 Structure Excavation – Earth (Complete) CUBIC YD 1050

8 0203101 Structure Excavation – Rock (Complete) CUBIC YD 85

9 0204151A Handling Water LUMP SUM 1

10 0205001 Trench Excavation 0’-4’ Deep                   CUBIC YD 13

11 0205003 Trench Excavation 0’-10’ Deep CUBIC YD 24

12 0207002 Borrow CUBIC YD 150

13 0209001 Formation of Subgrade     SQUARE YD 1275

14 0212002 Subbase                 CUBIC YD 285

15 0213011 Granular Fill    CUBIC YD 85

16 0216002A Pervious Structure Backfill                  CUBIC YD 530

17 0219001 Sedimentation Control System LINEAR FT 550

18 0304002 Processed Aggregate Base                CUBIC YD 145

19 0406171A HMA S0.5       TON 150

20 0406172 HMA S0.375      TON 150

21 0406236 Material for Tack Coat    GALLON 130

22 0503890A Removal of Existing Bridge LUMP SUM 1

23 0507001  Type  “C” Catch Basin EACH 1

24 0507781  Reset Manhole               EACH 3

25 0507831 Convert Catch Basin to Manhole EACH 1

26 0601003 Class “ A” Concrete CUBIC YD 161

27 0601125  Precast Concrete Box Culvert    LINEAR FT 47

28 0602002 Deformed Steel Bars POUNDS 12960

29 0651001 Bedding Material    CUBIC YD 2

30 0651011   12” R.C. Pipe                   LINEAR FT 8

31 0651015    24” R.C. Pipe LINEAR FT 10

32 0652013  24” R.C. Culvert End EACH 1

33 0703012 Modified Riprap CUBIC YD 8

34 0707001 Membrane Waterproofing (Woven Glass Fabric) SQUARE YD 88

35 0708001 Dampproofing             SQUARE YD 200

36 0714050A Temporary Earth Retaining System SQUARE FT 1700

37 0815001 Bituminous Concrete Lip Curbing LINEAR FT 800

38 0822001A Temporary Precast Concrete Barrier Curb LINEAR FT 520

39 0822002A Relocated Temporary Precast Concrete Barrier Curb LINEAR FT 640

40 0910169 Metal Beam Rail (Type R-B 350 System 6) LINEAR FT 175

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

$34,000.00 $34,000.00 $17,900.00 $17,900.00 $50,000.00 $50,000.00

$30.00 $16,500.00 $11.00 $6,050.00 $12.50 $6,875.00

$40.00 $6,400.00 $16.00 $2,560.00 $23.00 $3,680.00

$150.00 $3,750.00 $100.00 $2,500.00 $190.00 $4,750.00

$5.00 $400.00 $4.00 $320.00 $4.25 $340.00

$1,500.00 $1,500.00 $1,200.00 $1,200.00 $1,065.00 $1,065.00

$35.00 $36,750.00 $15.00 $15,750.00 $22.00 $23,100.00

$375.00 $31,875.00 $82.00 $6,970.00 $143.00 $12,155.00

$25,000.00 $25,000.00 $95,000.00 $95,000.00 $19,000.00 $19,000.00

$25.00 $325.00 $42.00 $546.00 $30.00 $390.00

$60.00 $1,440.00 $70.00 $1,680.00 $54.00 $1,296.00

$35.00 $5,250.00 $20.00 $3,000.00 $12.00 $1,800.00

$6.00 $7,650.00 $3.80 $4,845.00 $7.00 $8,925.00

$60.00 $17,100.00 $40.00 $11,400.00 $31.00 $8,835.00

$65.00 $5,525.00 $48.00 $4,080.00 $40.00 $3,400.00

$60.00 $31,800.00 $47.00 $24,910.00 $40.00 $21,200.00

$8.00 $4,400.00 $4.00 $2,200.00 $8.00 $4,400.00

$70.00 $10,150.00 $44.00 $6,380.00 $43.00 $6,235.00

$130.00 $19,500.00 $137.00 $20,550.00 $200.00 $30,000.00

$135.00 $20,250.00 $142.00 $21,300.00 $200.00 $30,000.00

$10.00 $1,300.00 $11.00 $1,430.00 $11.00 $1,430.00

$10,000.00 $10,000.00 $18,000.00 $18,000.00 $15,000.00 $15,000.00

$2,000.00 $2,000.00 $2,275.00 $2,275.00 $2,690.00 $2,690.00

$1,000.00 $3,000.00 $840.00 $2,520.00 $750.00 $2,250.00

$2,000.00 $2,000.00 $1,400.00 $1,400.00 $1,100.00 $1,100.00

$400.00 $64,400.00 $988.00 $159,068.00 $588.00 $94,668.00

$1,000.00 $47,000.00 $1,285.00 $60,395.00 $2,050.00 $96,350.00

$1.00 $12,960.00 $1.30 $16,848.00 $3.50 $45,360.00

$250.00 $500.00 $375.00 $750.00 $41.00 $82.00

$50.00 $400.00 $72.00 $576.00 $30.00 $240.00

$75.00 $750.00 $150.00 $1,500.00 $47.00 $470.00

$1,500.00 $1,500.00 $605.00 $605.00 $1,066.00 $1,066.00

$75.00 $600.00 $220.00 $1,760.00 $102.00 $816.00

$30.00 $2,640.00 $53.00 $4,664.00 $16.00 $1,408.00

$15.00 $3,000.00 $9.00 $1,800.00 $8.00 $1,600.00

$45.00 $76,500.00 $41.00 $69,700.00 $37.00 $62,900.00

$4.00 $3,200.00 $5.00 $4,000.00 $9.50 $7,600.00

$60.00 $31,200.00 $22.00 $11,440.00 $54.00 $28,080.00

$25.00 $16,000.00 $4.00 $2,560.00 $28.00 $17,920.00

$160.00 $28,000.00 $200.00 $35,000.00 $162.00 $28,350.00

VEND 8

Hammonasset Constr                     

Clinton, CT     #7116

VEND 7

LaRosa Construction Co. 

Meriden, CT  #1634

VEND 9

D&V Morin Construction, Inc.  

Meriden, CT #0708



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

41 0910170  Metal Beam Rail (Type R-B 350) LINEAR FT 88

42 0910172 Metal Beam Rail (Type R-B 350 System 5) LINEAR FT 50

43 0911923 R-B End Anchorage – Type I EACH 3

44  0911924 R-B End Anchorage – Type II EACH 1

45 0912496A Remove Wood Rail LINEAR FT 130

46 0912503 Remove Metal Beam Rail LINEAR FT 260

47 0913003A 4’ Polyvinyl Chloride Chain Link Fence LINEAR FT 132

48 0921001A Concrete Sidewalk           SQUARE FT 1080

49 0944002 Furnishing and Placing Topsoil SQUARE YD 1460

50 0950005 Turf Establishment                      SQUARE YD 1460

51 0950040 Conservation Seeding for Slopes SQUARE YD 45

52 0969060A Construction Field Office, Small                     MONTH 16

53 097006A Trafficperson (Municipal Police Officer) EST 1

54 0970007A Trafficperson (Uniformed Flagger) HOURLY 160

55 0971001A Maintenance and Protection of Traffic LUMP SUM 1

56 0975002 Mobilization LUMP SUM 1

57 0977001 Traffic Cone EACH 20

58 0978002 Traffic Drum                   EACH 20

59 0980001A Construction Staking LUMP SUM 1

60 1020040A Temporary Illumination LUMP SUM 1

61 1118051A Temporary Signalization (Site No.1) LUMP SUM 1

62 1205216 Type DE-7C Delineator                   EACH 26

63 1210101   4” White Epoxy Resin Pavement Markings LINEAR FT 800

64 1210102 4” Yellow Epoxy Resin Pavement Markings   LINEAR FT 800

65 1210105 Epoxy Resin Pavement Markings, Symbols and Legends SQUARE FT 20

66 1212001 Temporary Plastic Pavement Marking Tape – 4” Yellow LINEAR FT 1500

67 1212002 Temporary Plastic Pavement Marking Tape – 4” White                     LINEAR FT 220

68 1220011A Construction Signs – Type III Reflective Sheeting SQUARE FT 250

69 1401973A Concrete Encasement (Sanitary Sewer) CUBIC YD 16

70 1807010 Temporary Impact Annenuation System Type A Module EACH 4

71 1807011 Temporary Impact Annenuation System Type A Module EACH 4

72 1807107 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

73 1807108 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

GRAND TOTAL - BID ITEMS #1-73 INCLUSIVE:

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

VEND 8

Hammonasset Constr                     

Clinton, CT     #7116

VEND 7

LaRosa Construction Co. 

Meriden, CT  #1634

VEND 9

D&V Morin Construction, Inc.  

Meriden, CT #0708

$25.00 $2,200.00 $37.00 $3,256.00 $26.00 $2,288.00

$70.00 $3,500.00 $58.00 $2,900.00 $72.00 $3,600.00

$1,300.00 $3,900.00 $1,630.00 $4,890.00 $1,320.00 $3,960.00

$1,200.00 $1,200.00 $1,575.00 $1,575.00 $1,260.00 $1,260.00

$12.00 $1,560.00 $7.00 $910.00 $15.00 $1,950.00

$8.00 $2,080.00 $7.00 $1,820.00 $10.00 $2,600.00

$125.00 $16,500.00 $210.00 $27,720.00 $126.00 $16,632.00

$15.00 $16,200.00 $9.00 $9,720.00 $10.50 $11,340.00

$9.00 $13,140.00 $6.00 $8,760.00 $5.00 $7,300.00

$1.25 $1,825.00 $2.00 $2,920.00 $1.00 $1,460.00

$15.00 $675.00 $12.00 $540.00 $16.00 $720.00

$2,000.00 $32,000.00 $1,125.00 $18,000.00 $800.00 $12,800.00

$12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00

$45.00 $7,200.00 $47.00 $7,520.00 $56.00 $8,960.00

$18,000.00 $18,000.00 $5,000.00 $5,000.00 $6,000.00 $6,000.00

$25,000.00 $25,000.00 $26,000.00 $26,000.00 $21,000.00 $21,000.00

$25.00 $500.00 $45.00 $900.00 $21.00 $420.00

$150.00 $3,000.00 $78.00 $1,560.00 $143.00 $2,860.00

$5,000.00 $5,000.00 $11,400.00 $11,400.00 $12,000.00 $12,000.00

$1,500.00 $1,500.00 $5,600.00 $5,600.00 $5,000.00 $5,000.00

$25,000.00 $25,000.00 $15,330.00 $15,330.00 $24,000.00 $24,000.00

$12.00 $312.00 $20.00 $520.00 $60.00 $1,560.00

$2.00 $1,600.00 $1.10 $880.00 $1.50 $1,200.00

$2.00 $1,600.00 $1.10 $880.00 $1.50 $1,200.00

$5.00 $100.00 $8.00 $160.00 $28.00 $560.00

$2.00 $3,000.00 $2.00 $3,000.00 $1.00 $1,500.00

$2.00 $440.00 $2.00 $440.00 $1.00 $220.00

$50.00 $12,500.00 $20.00 $5,000.00 $29.00 $7,250.00

$500.00 $8,000.00 $808.00 $12,928.00 $306.00 $4,896.00

$500.00 $2,000.00 $300.00 $1,200.00 $816.00 $3,264.00

$500.00 $2,000.00 $300.00 $1,200.00 $864.00 $3,456.00

$500.00 $2,000.00 $310.00 $1,240.00 $364.00 $1,456.00

$500.00 $2,000.00 $310.00 $1,240.00 $364.00 $1,456.00

$814,047.00 $842,441.00 $832,994.00



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

1 0201001 Clearing and Grubbing LUMP SUM 1

2 0202002 Earth Excavation CUBIC YD 550

3 0202202  Channel Excavation - Earth CUBIC YD 160

4 0202216A Excavation & Reuse of Existing Channel Bottom Material CUBIC YD 25

5 0202529 Cut Bituminous Concrete Pavement LINEAR FT 80

6 0202594 Reset Monument EACH 1

7 0203003 Structure Excavation – Earth (Complete) CUBIC YD 1050

8 0203101 Structure Excavation – Rock (Complete) CUBIC YD 85

9 0204151A Handling Water LUMP SUM 1

10 0205001 Trench Excavation 0’-4’ Deep                   CUBIC YD 13

11 0205003 Trench Excavation 0’-10’ Deep CUBIC YD 24

12 0207002 Borrow CUBIC YD 150

13 0209001 Formation of Subgrade     SQUARE YD 1275

14 0212002 Subbase                 CUBIC YD 285

15 0213011 Granular Fill    CUBIC YD 85

16 0216002A Pervious Structure Backfill                  CUBIC YD 530

17 0219001 Sedimentation Control System LINEAR FT 550

18 0304002 Processed Aggregate Base                CUBIC YD 145

19 0406171A HMA S0.5       TON 150

20 0406172 HMA S0.375      TON 150

21 0406236 Material for Tack Coat    GALLON 130

22 0503890A Removal of Existing Bridge LUMP SUM 1

23 0507001  Type  “C” Catch Basin EACH 1

24 0507781  Reset Manhole               EACH 3

25 0507831 Convert Catch Basin to Manhole EACH 1

26 0601003 Class “ A” Concrete CUBIC YD 161

27 0601125  Precast Concrete Box Culvert    LINEAR FT 47

28 0602002 Deformed Steel Bars POUNDS 12960

29 0651001 Bedding Material    CUBIC YD 2

30 0651011   12” R.C. Pipe                   LINEAR FT 8

31 0651015    24” R.C. Pipe LINEAR FT 10

32 0652013  24” R.C. Culvert End EACH 1

33 0703012 Modified Riprap CUBIC YD 8

34 0707001 Membrane Waterproofing (Woven Glass Fabric) SQUARE YD 88

35 0708001 Dampproofing             SQUARE YD 200

36 0714050A Temporary Earth Retaining System SQUARE FT 1700

37 0815001 Bituminous Concrete Lip Curbing LINEAR FT 800

38 0822001A Temporary Precast Concrete Barrier Curb LINEAR FT 520

39 0822002A Relocated Temporary Precast Concrete Barrier Curb LINEAR FT 640

40 0910169 Metal Beam Rail (Type R-B 350 System 6) LINEAR FT 175

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

$17,000.00 $17,000.00 $28,000.00 $28,000.00 $10,000.00 $10,000.00 $57,000.00 $57,000.00

$50.00 $27,500.00 $40.00 $22,000.00 $35.00 $19,250.00 $12.50 $6,875.00

$40.00 $6,400.00 $60.00 $9,600.00 $42.00 $6,720.00 $32.00 $5,120.00

$100.00 $2,500.00 $60.00 $1,500.00 $65.00 $1,625.00 $100.00 $2,500.00

$5.00 $400.00 $13.00 $1,040.00 $20.00 $1,600.00 $2.00 $160.00

$500.00 $500.00 $1,200.00 $1,200.00 $600.00 $600.00 $800.00 $800.00

$35.00 $36,750.00 $40.00 $42,000.00 $37.00 $38,850.00 $26.50 $27,825.00

$65.00 $5,525.00 $40.00 $3,400.00 $100.00 $8,500.00 $200.00 $17,000.00

$36,000.00 $36,000.00 $30,000.00 $30,000.00 $260,000.00 $260,000.00 $118,000.00 $118,000.00

$5.00 $65.00 $75.00 $975.00 $70.00 $910.00 $1.00 $13.00

$5.00 $120.00 $95.00 $2,280.00 $100.00 $2,400.00 $1.00 $24.00

$1.00 $150.00 $8.00 $1,200.00 $55.00 $8,250.00 $18.00 $2,700.00

$4.00 $5,100.00 $4.00 $5,100.00 $4.00 $5,100.00 $4.00 $5,100.00

$32.00 $9,120.00 $50.00 $14,250.00 $55.00 $15,675.00 $22.00 $6,270.00

$70.00 $5,950.00 $95.00 $8,075.00 $55.00 $4,675.00 $38.00 $3,230.00

$42.00 $22,260.00 $50.00 $26,500.00 $50.00 $26,500.00 $43.00 $22,790.00

$4.00 $2,200.00 $8.00 $4,400.00 $10.00 $5,500.00 $4.00 $2,200.00

$32.00 $4,640.00 $75.00 $10,875.00 $60.00 $8,700.00 $24.00 $3,480.00

$164.00 $24,600.00 $130.00 $19,500.00 $150.00 $22,500.00 $92.00 $13,800.00

$135.00 $20,250.00 $135.00 $20,250.00 $160.00 $24,000.00 $98.00 $14,700.00

$10.00 $1,300.00 $10.00 $1,300.00 $10.00 $1,300.00 $3.00 $390.00

$11,000.00 $11,000.00 $88,000.00 $88,000.00 $33,000.00 $33,000.00 $72,800.00 $72,800.00

$3,500.00 $3,500.00 $6,000.00 $6,000.00 $4,000.00 $4,000.00 $3,000.00 $3,000.00

$800.00 $2,400.00 $1,500.00 $4,500.00 $1,400.00 $4,200.00 $750.00 $2,250.00

$1,200.00 $1,200.00 $4,000.00 $4,000.00 $2,000.00 $2,000.00 $1,800.00 $1,800.00

$900.00 $144,900.00 $610.00 $98,210.00 $600.00 $96,600.00 $1,015.00 $163,415.00

$1,200.00 $56,400.00 $1,340.00 $62,980.00 $2,000.00 $94,000.00 $1,920.00 $90,240.00

$1.50 $19,440.00 $1.30 $16,848.00 $1.40 $18,144.00 $1.80 $23,328.00

$45.00 $90.00 $100.00 $200.00 $150.00 $300.00 $20.00 $40.00

$75.00 $600.00 $30.00 $240.00 $50.00 $400.00 $65.00 $520.00

$120.00 $1,200.00 $50.00 $500.00 $80.00 $800.00 $220.00 $2,200.00

$1,100.00 $1,100.00 $1,000.00 $1,000.00 $1,900.00 $1,900.00 $5,000.00 $5,000.00

$150.00 $1,200.00 $100.00 $800.00 $125.00 $1,000.00 $150.00 $1,200.00

$50.00 $4,400.00 $50.00 $4,400.00 $60.00 $5,280.00 $17.00 $1,496.00

$12.00 $2,400.00 $30.00 $6,000.00 $25.00 $5,000.00 $15.00 $3,000.00

$80.00 $136,000.00 $15.00 $25,500.00 $60.00 $102,000.00 $230.00 $391,000.00

$4.25 $3,400.00 $4.50 $3,600.00 $18.00 $14,400.00 $4.50 $3,600.00

$23.00 $11,960.00 $50.00 $26,000.00 $55.00 $28,600.00 $45.00 $23,400.00

$7.00 $4,480.00 $2.00 $1,280.00 $14.00 $8,960.00 $10.00 $6,400.00

$190.00 $33,250.00 $190.00 $33,250.00 $230.00 $40,250.00 $50.00 $8,750.00

New Eng Infrastructure                  

Hudson, MA     #8527

VEND 12

Blakeslee Arpaia Chapman, 

Inc. Branford, CT #0371

Baier Construction Co.                      

Bloomfield, CT     #6365

VEND 10 VEND 11 VEND 13

B & W & Landscaping, LLC 

Mystic, CT #8403



Bid #2012-001 Replacement of Westlake Drive Bridge 2/28/2012

   

# ITEM DESCRIPTION
UNIT OF 

MEASURE
QTY

41 0910170  Metal Beam Rail (Type R-B 350) LINEAR FT 88

42 0910172 Metal Beam Rail (Type R-B 350 System 5) LINEAR FT 50

43 0911923 R-B End Anchorage – Type I EACH 3

44  0911924 R-B End Anchorage – Type II EACH 1

45 0912496A Remove Wood Rail LINEAR FT 130

46 0912503 Remove Metal Beam Rail LINEAR FT 260

47 0913003A 4’ Polyvinyl Chloride Chain Link Fence LINEAR FT 132

48 0921001A Concrete Sidewalk           SQUARE FT 1080

49 0944002 Furnishing and Placing Topsoil SQUARE YD 1460

50 0950005 Turf Establishment                      SQUARE YD 1460

51 0950040 Conservation Seeding for Slopes SQUARE YD 45

52 0969060A Construction Field Office, Small                     MONTH 16

53 097006A Trafficperson (Municipal Police Officer) EST 1

54 0970007A Trafficperson (Uniformed Flagger) HOURLY 160

55 0971001A Maintenance and Protection of Traffic LUMP SUM 1

56 0975002 Mobilization LUMP SUM 1

57 0977001 Traffic Cone EACH 20

58 0978002 Traffic Drum                   EACH 20

59 0980001A Construction Staking LUMP SUM 1

60 1020040A Temporary Illumination LUMP SUM 1

61 1118051A Temporary Signalization (Site No.1) LUMP SUM 1

62 1205216 Type DE-7C Delineator                   EACH 26

63 1210101   4” White Epoxy Resin Pavement Markings LINEAR FT 800

64 1210102 4” Yellow Epoxy Resin Pavement Markings   LINEAR FT 800

65 1210105 Epoxy Resin Pavement Markings, Symbols and Legends SQUARE FT 20

66 1212001 Temporary Plastic Pavement Marking Tape – 4” Yellow LINEAR FT 1500

67 1212002 Temporary Plastic Pavement Marking Tape – 4” White                     LINEAR FT 220

68 1220011A Construction Signs – Type III Reflective Sheeting SQUARE FT 250

69 1401973A Concrete Encasement (Sanitary Sewer) CUBIC YD 16

70 1807010 Temporary Impact Annenuation System Type A Module EACH 4

71 1807011 Temporary Impact Annenuation System Type A Module EACH 4

72 1807107 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

73 1807108 Relocation of Temporary Impact Attenuation System Type A Module EACH 4

GRAND TOTAL - BID ITEMS #1-73 INCLUSIVE:

UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION UNIT PRICE  EXTENSION 

New Eng Infrastructure                  

Hudson, MA     #8527

VEND 12

Blakeslee Arpaia Chapman, 

Inc. Branford, CT #0371

Baier Construction Co.                      

Bloomfield, CT     #6365

VEND 10 VEND 11 VEND 13

B & W & Landscaping, LLC 

Mystic, CT #8403

$35.00 $3,080.00 $35.00 $3,080.00 $40.00 $3,520.00 $35.00 $3,080.00

$55.00 $2,750.00 $55.00 $2,750.00 $65.00 $3,250.00 $45.00 $2,250.00

$1,550.00 $4,650.00 $1,600.00 $4,800.00 $2,000.00 $6,000.00 $1,600.00 $4,800.00

$1,500.00 $1,500.00 $1,600.00 $1,600.00 $1,800.00 $1,800.00 $1,800.00 $1,800.00

$16.00 $2,080.00 $4.00 $520.00 $16.00 $2,080.00 $7.00 $910.00

$11.00 $2,860.00 $5.00 $1,300.00 $10.00 $2,600.00 $5.00 $1,300.00

$164.00 $21,648.00 $200.00 $26,400.00 $130.00 $17,160.00 $28.00 $3,696.00

$10.00 $10,800.00 $13.00 $14,040.00 $8.00 $8,640.00 $11.00 $11,880.00

$9.00 $13,140.00 $9.00 $13,140.00 $8.00 $11,680.00 $4.60 $6,716.00

$3.00 $4,380.00 $2.40 $3,504.00 $2.00 $2,920.00 $1.35 $1,971.00

$25.00 $1,125.00 $24.00 $1,080.00 $2.00 $90.00 $11.70 $526.50

$800.00 $12,800.00 $600.00 $9,600.00 $2,000.00 $32,000.00 $1,200.00 $19,200.00

$12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00 $12,000.00

$46.00 $7,360.00 $48.00 $7,680.00 $10.00 $1,600.00 $45.00 $7,200.00

$8,000.00 $8,000.00 $12,000.00 $12,000.00 $10,000.00 $10,000.00 $88,000.00 $88,000.00

$93,000.00 $93,000.00 $93,000.00 $93,000.00 $125,000.00 $125,000.00 $21,500.00 $21,500.00

$13.50 $270.00 $15.00 $300.00 $20.00 $400.00 $40.00 $800.00

$20.00 $400.00 $82.00 $1,640.00 $90.00 $1,800.00 $50.00 $1,000.00

$15,000.00 $15,000.00 $12,000.00 $12,000.00 $10,000.00 $10,000.00 $28,800.00 $28,800.00

$3,000.00 $3,000.00 $3,500.00 $3,500.00 $8,000.00 $8,000.00 $7,000.00 $7,000.00

$18,600.00 $18,600.00 $15,000.00 $15,000.00 $30,000.00 $30,000.00 $16,500.00 $16,500.00

$15.00 $390.00 $30.00 $780.00 $12.00 $312.00 $20.00 $520.00

$1.00 $800.00 $1.10 $880.00 $2.00 $1,600.00 $0.40 $320.00

$1.00 $800.00 $1.10 $880.00 $2.00 $1,600.00 $0.40 $320.00

$7.50 $150.00 $8.00 $160.00 $15.00 $300.00 $14.00 $280.00

$1.75 $2,625.00 $1.80 $2,700.00 $2.00 $3,000.00 $1.50 $2,250.00

$1.75 $385.00 $1.80 $396.00 $2.00 $440.00 $1.50 $330.00

$6.35 $1,587.50 $15.00 $3,750.00 $25.00 $6,250.00 $15.00 $3,750.00

$1,200.00 $19,200.00 $3,000.00 $48,000.00 $300.00 $4,800.00 $960.00 $15,360.00

$300.00 $1,200.00 $450.00 $1,800.00 $600.00 $2,400.00 $400.00 $1,600.00

$300.00 $1,200.00 $450.00 $1,800.00 $600.00 $2,400.00 $400.00 $1,600.00

$150.00 $600.00 $200.00 $800.00 $300.00 $1,200.00 $100.00 $400.00

$150.00 $600.00 $200.00 $800.00 $300.00 $1,200.00 $100.00 $400.00

$935,230.50 $938,433.00 $1,249,531.00 $1,381,475.50


